
 
C-450 S Measurement and Payment 

Page 1 of 5 

 

MEASUREMENT AND PAYMENT 

(SPECIAL PROVISIONS) 

STANSBURY PARK SERVICE AGENCY 

STANSBURY LAKE NORTHWEST CLUBHOUSE DOCK 

 

ARTICLE 1 – SECTION INCLUDES 

1.01 Measurement and payment procedures, submission requirements, progress and/or partial payment allowances 

ARTICLE 2 – COMPENSATION FOR PROGRESS 

2.01 The Contractor shall accept the compensation set forth in Section C-410 Bid Form as full payment for: 

A.  Furnishing all materials, labor, products, equipment, tools, transportation, services, and incidentals; erection, 

application or installation of items required for completion of the work; 

B. All loss or damage due to the nature of the work, action of the elements and unforeseen difficulties until final 

acceptance by the Owner; 

C. All costs arising from any infringement of a patent, trademark, or copyright. 

2.02  No payment will be made for: 

A. Work which is in excess of that contained in the Contract; 

B. Removal and replacement of unauthorized or defective work and materials; 

C. Loss of anticipated profits. 

2.03 The Project Manager may withhold payment or nullify the whole or a part of any application for payment 

because of: 

A. Defective work not repaired or replaced; 

B. Claims filed (unless Contractor provides title insurance, a bond or other security in a manner required by 

Owner); 

C. Failure of the Contractor to make payments properly to subcontractors or for materials or labor; 

D. Damage to another contractor, property owner and/or private or public property and improvements; 

E. Unauthorized deviations by the Contractor from the Contract Documents; 

F. The failure of the Contractor to prevent the filing of liens or claims or to avoid the reasonable probability of 

the filing of liens or claims against the Owner. 
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2.04 Neither partial payment nor release of retainage will relieve the Contractor of the obligation to correct defective 

work or materials 

ARTICLE 3 – MEASUREMENT 

3.01 The Contractor shall furnish Engineer with all required submittals in accordance with the Contract Documents. 

3.02 The Contractor shall furnish all labor required to assist Engineer in obtaining and handling test samples at site 

or sources. 

3.03 The Contractor shall furnish all labor, equipment and operators, and all other resources necessary to assist the 

Engineer in field investigations, measurements of materials, and verification of the completion of the work. 

3.04 The Engineer will verify all measurements and quantities submitted by the Contractor prior to the issuance of 

any payment. 

ARTICLE 4 – PAYMENT 

4.01 The Owner will NOT make progress payments. Payment for this contract is lump sum after all work has been 

completed and approved by the Engineer or Owner. 

4.02 Measurements and work will be reviewed with the Contractor and mutually agreed upon within 10 days of 

submission.  After agreement of the application request has been made, payment will be made within 30 

calendar days. 

4.03 The Owner reserves the right to require unconditional Lien Waivers from the Contractor and all subcontractors 

and materials suppliers to the project prior to approving final payment. 

4.04 Payment for materials shall not constitute acceptance of any materials which do not conform to the Contract 

Documents. 

4.05 Upon satisfactory completion of the work performed under the Contract, as a condition before final payment or 

as a termination settlement, the Contractor shall execute and deliver to the Owner a release of all claims against 

the Owner arising under, or by virtue of the Contract, except claims which are specifically exempted by the 

Contractor to be set forth therein.  Unless otherwise provided in the Contract Documents, by State law, or 

otherwise expressly agreed to by the parties, final payment under the Contract or settlement upon termination of 

the Contract shall not constitute a waiver of the Owner’s The Contractor shall continue to perform warranty 

work as required by the Contract after final payment. 

4.06 Prior to final payment and before issuance of the final certificate therefore, the Contractor shall deliver the 

following papers to the Project Manager or Owner. 

A. Warranties required by the Contract Documents; 

B. The final release of all “Liens”, unless Contractor provides a bond or other security acceptable to the Owner; 

C. All submittals not previously submitted as required by the Contract Documents; 

D. Record Drawings required by the Contract Documents; 

E. All permits, licenses, approvals, certificates and authorizations required by any authority having jurisdictions; 

F. Satisfactory proof that all claims and taxes arising from or which may arise from the work have been finally 

and conclusively satisfied and released; and 



 
C-450 S Measurement and Payment 

Page 3 of 5 

 

G. Such further documentation as the Engineer or Owner requires. 

ARTICLE 5 – QUANTITIES 

5.01 The general scope of work and material quantities noted on plans and within the bid proposal is estimated and 

not to be taken as an expressed or implied statement of the actual amount of work or material required to 

complete and furnish the “project”.  The Contractor is responsible for independently verifying the scope of 

work and material quantities, and determining means and methods, and order of construction. 

5.02 The Owner reserves the right to increase, decrease, or entirely eliminate certain items from the work if found to 

be desirable or advantageous to the Owner.  Contract price adjustments shall be affected by change order in 

accordance with the Contract Documents. 

 

ARTICLE 6 – DEFINITION OF CONTRACTOR’S SCHEDULE OF VALUES 

6.01 This section is provided to the Contractor as a general description of the work and may or may not necessarily 

constitute all work required to furnish the improvements as described and provided for in the Contract 

Documents and Construction Plans. 

6.02 The Engineer or Owner will measure and recommend payment for each bid item as detailed herein.  Payment is 

contingent upon acceptance by the Owner. 

6.03 SCHEDULE OF VALUES: 

A. Mobilization: The lump sum price shall include preparatory operations including, but not limited to; those 

necessary for the movement of personnel, equipment, materials and incidentals to the project site in a safe and 

orderly manner during construction.  The lump sum price under this item also includes, but is not limited to; 

demobilization and cleanup, preparing and submitting record drawings, correction of minor deficiencies in 

the work.  Also included are insurance, preconstruction submittals, financing, and all permits prior to 

beginning the work. 

B. Quality Control: The lump sum price shall include the cost of providing an independent quality control testing 

of earth and water, according to the Contract Documents.  Includes all equipment, labor, materials, sampling, 

testing and incidentals. 

C. Temporary Controls: The lump sum price includes noise control, mud control, surface water control, 

pollution control, erosion control, traffic control plan, Tooele County dig permit, and any additional 

temporary control that may be required to furnish the work. Includes Contractor’s costs to obtain and 

maintain all project and construction permits required by the Contract Documents. 

D. Site Prep: The lump sum price includes cost to prepare the site prior to commencement of constructing and 

installing the floating dock attached to the shoreline, including but not limited to ensuring materials are on 

hand for assembly, concrete abutment is secure to attach gangway, auger piers are correct size for 

functionality and ensuring a secure work area. Includes cost of clearing and leveling the designated area, 

removal of obstacles or debris from site, equipment, labor, materials, etc. necessary to furnish the work. 

E. Pier Abutment: The lump sum price includes design and engineering, plans and drawings, material 

procurement, construction, finishing and restoration. This includes a proper abutment for the functionality of 

the dock, weight capacity, load bearing capability and safe public use as outlined in the contract.  

F. Pier Emplacement: The lump sum price shall include the cost to fasten concrete abutment, attach gangway, 

assembling dock materials to appropriate dimensions, fasten auger piers securely into the lake, use all 

materials provided by the agency and adhere to Tooele County codes and regulations. 
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G. Dock Construction: The lump sum price shall include the cost to provide a finished floating dock, including 

all prerequisite materials, labor, quality assurance and warranty of work. 

H. Certification for Use: Lump sum price shall include necessary permits, verifications and certifications for 

safety, public use, load bearing and stability in accordance with Tooele County building and water 

regulations.  

 

 

 

END OF SECTION 
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